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INTRODUCTION

This contract is a joint effort between the Bureau of Land Management (BLM)
and the Southwestern Region of the Forest Service (FS).  Throughout this
Statement Of Work (SOW), the words "Requesting Agency" mean BLM, Southwestern
Region of the FS, and any other Federal agency requesting work through this
contract.

This section presents a general SOW for engineering, scientific, and
technical services to support the land management efforts of the Requesting
Agency.  Reference to a particular type of study, report, or investigation
also refers to any portion of such a study, report or investigation.

The Requesting Agencies anticipate that most of the services requested under
this contract will be related to agency hazardous materials responsibilities.
While not all inclusive, the Requesting Agencies anticipate that the majority
of work will occur primarily in the States of Alaska, Arizona, California,
Colorado, Idaho, Kansas, Montana, Nevada, New Mexico, North Dakota, Oklahoma,
Oregon, South Dakota, Texas, Utah, and Wyoming.

a. Federal Statutes.  Principal Federal statutes that may apply to
this contract include the following and all appropriate amendments:

• The Comprehensive Environmental Response, Compensation, and Liability
Act (CERCLA);

• The Resource Conservation and Recovery Act (RCRA);
• The Toxic Substances Control Act (TSCA);
• The Solid Waste Disposal Act;
• The Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA);
• The Emergency Planning and Community Right-to-Know Act (EPCRA);
• The Occupational Safety and Health Act (OSHA);
• The Clean Air Act (CAA);
• The Pollution Prevention Act (PPA);
• The Clean Water Act (CWA);
• The Safe Drinking Water Act (SDWA);
• The National Environmental Policy Act (NEPA);
• The Federal Facilities Act (FFA);
• The Federal Land Policy and Management Act (FLPMA);
• The National Forest Management Act of 1976;
• The 1872 Mining Law (Mining Law);
• The Mineral Leasing Act (MLA);
• The Oil Pollution Act of 1990 (OPA);
• The Antiquities Act of 1906;
• The Historic Buildings and Antiquities Act of 1935;
• The National Historic Preservation Act of 1966;
• The Endangered Species Act of 1973;
• and others.

A Requesting Agency must be ready to respond to these and other statutes. In
carrying out any activities under this contract, the Technical Assistance
Contractor (TAC) must be aware that the potential impact on human, fauna, and
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flora populations in the environment must be considered.  Special
consideration must be given to sensitive environments.

The TAC shall, at its own expense, stay current on EPA and State guidance on
the above Federal statutes.  The citations in this SOW are for illustration
purposes, only.  Given the complexities of the environmental field, any
particular task order (TO) may involve many different authorities and
guidance documents.

b. Acronyms.  Acronyms commonly found in this document are:

ARAR Applicable or Relevant and Appropriate Requirements
BLMBLM United States Department of Interior, Bureau of Land

Management
CAD Computer Aided Design
CFR Code of Federal Regulations
CO Contracting Officer
COR Contracting Officer’s Representative
CRP Community Relations Plan
DOT Department of Transportation
EA Environmental Assessment
EE/CA Engineering Evaluation/Cost Analysis
EIS Environmental Impact Statement
EPA U.S. Environmental Protection Agency
FS United States Department of Agriculture, Forest Service
HRS Hazard Ranking System
NCP National Contingency Plan
NRDA Natural Resource Damage Assessment
OSC On-Scene Coordinator
PA Remedial Preliminary Assessment
PRP Potentially Responsible Party
QA/QC Quality Assurance/Quality Control
RI/FS Remedial Investigation/Feasibility Study
ROD Record of Decision
RPA Removal Preliminary Assessment
RSI Removal Site Investigation
SAP Sampling and Analysis Plan
SE Site Evaluation
SI Remedial Site Investigation
SOP Standard Operating Procedure
SOW Statement of Work
TAC Technical Assistance Contractor
T&E Threatened and Endangered
TO Task Order
TM Task Order Manager

Requirements of this SOW which are more stringent than previously cited laws
will prevail unless changed through modification of this contract.  If the
requirements are shown, through notification by a regulatory agency, to be in
conflict with cited statutes, modification of the SOW will be discussed with
the Task Manager(TM) and Contracting Officer’s Representative(COR).

c. Quality Control. To insure that all regulations are complied
with, the TAC will allow Requesting Agency representatives inspection and
audit access to all sites and facilities owned or used by the TAC, or over
which the TAC has control, in the performance of actions required by this
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contract.  These inspections and audits will take place at the Requesting
Agency's discretion.

The TAC shall coordinate and cooperate with Requesting Agency Law Enforcement
Officers conducting criminal and civil investigations at the site, as
required.

All projects will be negotiated before starting work.  The TAC shall provide
all appropriate labor, equipment, materials, supervision, and transportation
needed to carry out the work described in the specific project TO.  This
includes completion of any necessary, regulatory documents, such as waste
manifests; selection of samples; coordination with appropriate State agencies
and local authorities having jurisdiction; and selection, as needed, of
certified testing laboratories; etc.

DESCRIPTION OF SERVICES PROVIDED BY THE TAC

a. Management Plans.

The TAC shall provide the following Management Plans that establish the
methods and procedures for the work to be performed under this contract.
These plans will provide the standards by which all actions shall be
conducted, unless specifically modified in the specific TO.  The Contract
Management Plan, Programatic Health and Safety Plan and the Records
Management Plan must be completed and submitted to the Contracting Officer
(CO) no later than 15 days after the award of the contract.  These plans will
be reviewed by the CORs and comments provided to the TAC within 30 days of
the receipt of the plans.  Revised Plans must be submitted to the CO no later
than 7 days after the receipt of comments from the CORs. References to the
TAC’s standard operating procedures (SOPs) may be used if the SOPs are
applicable and copies are submitted with the plans.  The Contract Management
Plan and the Records Management Plan will be approved by the Requesting
Agencies.  The Requesting Agencies do not approve contractor Health and
Safety Plans.  The TAC shall not deviate from the approved plans without
prior approval of the CO or his delegatee.

Site specific plans may be required on a TO by TO basis.  These plans will be
reviewed and approved as required in the TO.

All management plans must be modified and submitted to the CO or his
delegatees for approval whenever there are changes in laws or regulations
that affect procedures or methodologies established in the plans.

Other types of Management Plans may be required by the Requesting Agency on a
case by case basis.

1. Contract Management Plan.  This plan must address the
contract management procedures to ensure that the requirements of this SOW
will be properly implemented. The plan must include, but is not limited to
proof of employee training by name related to the work to be conducted under
this SOW; proof of up-to-date TAC liability insurance; proof that the
liability insurance will remain in effect for the duration of the contract;
organizational charts for the company; list of subcontractors to be used;
monthly progress reports, vouchers and notifications of 75% expenditure; and
Quality Assurance/Quality Control (QA/QC) procedures for both the TAC and any
subcontractors.
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2. Sampling and Analysis Quality Assurance Plan. This plan
must address, but is not limited to, sampling field procedures; sample chain
of custody; sample transport and preservation procedures; equipment
calibration and maintenance procedures and frequency; analytical procedures;
data reduction, validation, and reporting; internal quality control checks;
performance and system audits; preventive maintenance procedures; data
assessment for precision, accuracy, and completeness; corrective action
procedures; and quality assurance reporting procedures.

3. Transportation and Disposal Plan.  This plan must address,
but is not limited to, the following aspects of the transport and disposal of
hazardous material and non-hazardous material such as investigation derived
waste: the handling, packing, and labeling of hazardous material; the
loading, transporting, intermediate storing, and disposing of hazardous
material; handling and disposal of non-hazardous waste; contractor evaluation
and auditing of subcontractors (including methodologies and frequency).

4. Records Management Plan.  This plan shall include a
description of the record keeping system to be used; a description of
invoicing; data storage; QA/QC data and chain-of-custody tracking for
samples; and other documentation and communication procedures that will be
used to track and record Requesting Agency materials removed from Requesting
Agency sites, including surcharge schedules for dated material.

5. Spill Prevention, Control, and Countermeasures Plan.  This
plan shall detail the response procedures for releases caused by the
contractor or subcontractor.

6. Program Health and Safety Plan.  This plan must address the
programmatic procedures and methodologies used to protect public and
personnel (including Requesting Agency and subcontractor personnel) health
and welfare associated with or affected by any actions covered by this SOW.

7. Site Specific Health and Safety Plan.  This plan must
address the site specific procedures and methodologies used to protect public
and personnel (including Requesting Agency and subcontractor personnel)
health and welfare associated with or affected by any actions covered by this
SOW.

b. Services to be Provided.

The TAC shall provide all labor, tools, materials, equipment, and any other
items and services necessary to provide the following in a safe and efficient
manner:

1. Project Support.  The TAC shall become familiar with all
background materials related to proposed projects.  In addition, the TAC
shall be knowledgeable in the areas of Federal, State, and local regulations,
and laws pertinent to the proposed contracting.  The TAC shall provide
technical support to a Requesting Agency in reviewing or developing:

(a) Statements of Work.  Writing the technical sections
of sows for, but not limited to, the following; to conduct Removal
Preliminary Assessments (RPAs), to conduct Remedial Preliminary Assessments
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(Pas), to conduct Removal Site Investigations (RSI), and to conduct Remedial
Site Investigations (SI),to conduct Engineering Evaluation/Cost Analysis
(EE/CAs), to conduct Community Relations Plans(CRP), to conduct Remedial
Investigation/Feasibility Study (RI/FSs), to conduct Records of Decision, to
conduct  Environmental Assessments (EA),to conduct Environmental Impact
Statements(EIS), to conduct Natural Resource Damage Assessments (NRDA), to
conduct Site Evaluations (SES), to conduct Inventories, to conduct Resource
Studies, and etc.

(b) Review of Work by Others.  Including, but not
limited to preparation of construction sampling and testing; the review of
the technical portions of work done by the Requesting Agency, another
contractor, another agency, or Potentially Responsible Party (PRP).

(c) Construction Documents.  Including, but not limited
to, drawings and specifications for selected removal or remedial actions that
could be advertised for construction bids.  Design analysis shall include
identification of required permits, identification of cleanup standards and
testing procedures to use in determining when the cleanup standards are met;
and identification of required operation and maintenance activities and
methods to guarantee their implementation.

(d) Technical Oversight During Construction and
Investigative Studies.  Including, but not limited to, providing technical
assistance and advice during construction and investigations, and serving as
an on-site inspector during construction and investigations; providing fully
qualified personnel for technical work, including on-site surveillance of
work carried out by other contractors, private parties or agencies.  TAC
personnel shall act as advisors to the agency project manager.  The TAC will
be familiar with any agency or EPA  Guidance (Superfund Removal Procedures
Removal Response Reporting: POLREPS and OSC Reports; OSWER Directive 9360.3-
03).

2. Technical Evaluations and Expert Witnesses.  The TAC shall
provide the Requesting Agency with all engineering, scientific, and technical
assistance service and support for CERCLA Activities; RCRA, NEPA, FLPLMA,
SDWA, the Mining Law, and other Statutes, as requested.  This may include but
not be limited to reviewing and/or preparing timely oral and written
technical evaluations of, and recommendations concerning, all data, including
data validation; interim, draft and final reports; plans and specifications;
proposals; change orders; and amendments pertinent to the project.  The TAC
may serve in the capacity of an expert witness in matters connected to the
project, as requested.

3. Audits and Assessments.  The TAC shall provide Requesting
Agency with assistance in auditing or assessing compliance with RCRA, CERCLA,
EPA’s Contract Laboratory Program, OSHA rules, or other Federal rules or
regulations, or appropriate State and local requirements. This may include a
request to update product formats and procedures and conduct appropriate
audits and assessments.

(a) Land Transfer Assessments.  Including, but not
limited to, conducting Phase I and Phase II Assessments for real estate
transactions, as requested.
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(b) Environmental and Safety Audits.  The TAC shall be
knowledgeable in audit and assessment procedures currently used by the
Requesting Agency and be prepared to develop and conduct environmental and
safety audits of facilities or areas, including development of
recommendations, action plans, and preliminary cost estimates to correct any
deficiencies, as requested.

(c) Other Audits and Assessments.  Including, but not
limited to, TSDF, Laboratory, or Concessionaire Audits, as requested.

4. Cost-Estimating Handbook.  The TAC shall provide requested
engineering, scientific, and technical support to revise and update the cost-
estimating handbook for RPAs; PAs; RSIs; SIs; interim measures; removal
actions; remedial actions; ecological evaluations including Natural Resource
Damage Assessments (NRDA); risk assessments (human and environmental); EAs;
EISs; and treatability studies.  The TAC shall update and improve the current
handbook.  This handbook will be updated based on the most current market and
industry practices, tailored to land management agency types of projects.
Handbook interpretation and training may also be requested.

5. Information Line.  The TAC shall provide a telephone and
fax quick-reference information line for questions from Requesting Agency
offices on hazardous materials issues, if required.

6. Site Investigations and Reports.  The Requesting Agency may
require various types of site investigations under CERCLA, RCRA, or other
authorities.  These investigations have common features and differences as
specified in the governing regulations, and appropriate guidance documents
for each type of investigation.  Further, the regulated agencies, EPA and
state agencies may have specific regional or local requirements that must be
incorporated in the investigation.  The Requesting Agency may have additional
regulatory requirements.  Types of investigations and reports include, but
are not limited to:

(a) Inventory, and Site Screening.  The TAC may be asked
to inventory and develop a database of potential or actual RCRA, CERCLA, or
other resource sites which may include but not be limited to, dumps,
landfills, abandoned or inactive mines, or other land-use activity areas.
Inventory may be restricted to existing information or may require field
verification.  The TAC may be asked to develop “screening criteria” to
evaluate all sites with the information available and note sites that do not
pose an RCRA or CERCLA risk.

(b) Preliminary Assessments.  Work under this task will
involve the completion of a narrative report according to EPA’s latest
guidance (Guidance for Performing Preliminary Assessments Under CERCLA,
EPA/540/G-91/013),  any EPA or State required forms, or any additional
requirements stated in the TO.  This work includes both Removal PAs and
Remedial PAs, as specified in the TO.

(c) Site Inspections.  Site inspections  may be requested
at sites previously investigated by the TAC or other sites identified by the
EPA, State, or Requesting Agency.  The SI further characterizes the nature of
the problem at the site, provides a database sufficient to decide what
actions to undertake next, if any, and possibly obtains information needed to
conduct and document an accurate Hazard Ranking System (HRS) scoring.  Work
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under this task will be done in accordance with EPA’s latest guidance
(Guidance for Performing Site Inspections Under CERCLA; EPA/540/R-92/02), any
EPA or State required forms, or additional requirements stated in the TO;
work may include Removal Site Inspections and Remedial Site Inspections.

(d) Site Ranking Systems.  The TAC may be asked to
prepare a PA-Score, or a Pre-Score, or conduct a Hazard Ranking Analysis
following current EPA Guidance (Hazard Ranking System Guidance Manual;
EPA/940/R-92/026).

(e) Sampling and Analysis Plans.  The TAC will prepare
necessary Sampling and Analysis Plans for EPA approval.  Current guidance can
be found at Sampling Procedures: Compendium of ERT Ground Water Sampling
Procedures, EPA/540/P-91/007; Compendium of ERT Soil Sampling & Surface
Geophysics Procedures, EPA/540/P-91/006; Compendium of ERT Surface Water &
Sediment Sampling Procedures, EPA/540P-91/005; Compendium of ERT Waste
Sampling Procedures, EPA/540/P-91/008.  Removal Program Representative
Sampling Guidance Volume I-Sdl (PB92-963408; Representative OSWER Directive
No. 9360.4-10, Nov. 1991, Quality Assurance/Quality Control Guidance for
Removal Activities - Sampling QA/QC Plans and Data Validation Procedures
(EPA/540/G-901004).

(f) Applicable or Relevant and Appropriate Requirements
(ARARS).  The TAC may be asked to develop a list of ARARs for a site.  These
ARARs shall address Federal, State, local, and agency requirements.  The TAC
will follow U.S. Environmental Protection Agency’s (EPA)’s latest guidance
(Superfund Removal Procedures Guidance on the Consideration of ARARs During
Removal Actions, EPA/540-P-91/011; and Draft ARARs Handbook for Removal
Actions, September 1993).  The TAC may be asked to evaluate whether a waiver
of a particular ARAR should be sought for that particular project.  The TAC
shall also be familiar with EPA guidance documents concerning other laws
(CERCLA Compliance with Other Laws Manual, EPA/540/G-89/006; and CERCLA
Compliance with Other Laws Manual: Part II.  Clean Air Act and other
Environmental Statutes and State Requirements, EPA/540/G-89/009).

(g) Engineering Evaluation/Cost Analysis (EE/CA). The TAC
may be asked to prepare an EE/CA that identifies various removal
alternatives, compares the alternatives, and then recommends an appropriate
removal action.  The latest  EPA guidance will be followed as a guide
(Guidance on Conducting Non-Time Critical Removal Actions under CERCLA;
EPA/540/R-93/057) and any other State, local, or agency requirements.

(h) Remedial Investigations/Feasibility Studies. The TAC
may be asked to conduct an RI/FS; the Remedial Investigation should collect
data necessary to adequately characterize the site for developing and
evaluating effective remedial alternatives; the Feasibility Study should
ensure that the appropriate remedial alternatives are developed and evaluated
such that relevant information concerning the remedial-action options and
cost estimates can be presented to a decision-maker and an appropriate remedy
selected; the latest EPA Guidance will be followed  (Guidance for Conducting
Remedial Investigations and Feasibility Studies Under CERCLA, EPA/540/G-
89/004; Data Quality Objectives for Remedial Response Activities, EPA/540/G-
87/003), along with any other requirements specified in the TO, or in any
other state, local, or agency requirements.
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(i) Site Evaluations.  The TAC may be asked to conduct
SEs [which for the purposes of this contract are field investigations which
can not be characterized under the usual RCRA, CERCLA, NEPA or NARDA labels]
under specified standards, if requested.

 7. Community Relations Plans.  The TAC may be asked to develop
a Community Relations Plan (CRP) for a site. The CRP may be based on
interviews with local residents, and State and local officials.  Guidance for
a CRP can be found in Community Relations in Superfund: A Handbook (EPA,
540/R-93/057).  The CRP shall also meet any requirements specified in the TO
or in any other State, local, or agency requirements.

8. Potentially Responsible Party Activities.  The TAC shall
provide technical support and services to the Requesting Agency by completing
an investigation of PRPs at hazardous material sites or by reviewing and
advising the Requesting Agency of steps necessary to complete such a search.
The Requesting Agency regards owners, operators, generators, and transporters
as PRPs as defined in Section 107(a) of CERCLA.  PRP activities include:

(a) Potentially  Responsible Party Searches. The PRP
search will generally consist of some combination of the tasks explained in
OSWER Directive 9834.6 entitled “Potentially Responsible Party Search Manual,
August 1987" and any requirements specified in the TO or in any other State,
local, or agency requirements.

(b) Determination of Financial Viability. The TAC shall
determine the financial viability of PRPs,  as requested.

9. Natural Resource Damage Activities.  Work under this task
requires knowledge and understanding of the Department of Interior
Regulations regarding NRDAs (43 CFR Part 11), and the Department of Commerce
Regulations regarding NRDAs under the Oil Pollution Act(15 CFR 990).  NRDAs
include:

(a) Injury Scoping and Preassessment Screens.  The TAC
shall rapidly assemble and review available information for scoping potential
injuries to natural resources or resource services, and the TAC shall report
the information sufficiently to allow the authorized official to decide
whether an NRDA should be pursued.

(b) Natural Resource Damage Assessment, Plan, and
Implementation. The TAC shall prepare the assessment plan, the study plans
and the assessment reports, and conduct the assessment consistent with the
above regulations along with any other requirements specified in the TO or in
any other State, local, or agency requirements, as required.

10. Other Agency Support.  The TAC shall provide requested
services to other Federal agencies under this contract as requested by either
BLM or the FS.  Due to land ownership patterns, management concerns, history,
or other factors, BLM and the FS may request assistance for another Federal
agency.  BLM and FS Region III do not anticipate soliciting other agency
work.

11. Computer Modeling.  The TAC shall provide technical,
scientific, and engineering support for evaluating, planning, developing,
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costing, using, and reporting on computer models used in projects and related
activities during investigative processes, if required.

12. National Environmental Policy Act.  The TAC shall provide
support to Requesting Agency National Environmental Policy Act activities, as
requested.  Analysis of public comments; alternatives; and mining,
manufacturing, or commercial processes, installations or waste management are
the most common services anticipated.

13. Other Activities. The TAC shall conduct various studies or
tasks not included in the above-listed tasks, as requested. Some of these
studies, tasks, and services may result from changes in statutes,
regulations, guidance, or policy.  Also, requests from regulatory agencies or
Requesting Agency management for information may require work not addressed
above.  The TAC may be requested to complete various types of studies,
reports, oral/written presentations, field work, training materials, classes
and other activities, as requested.

ADMINISTRATIVE REQUIREMENTS

Unless specified differently in an individual TO, the following will apply to
all work performed under this contract:

a. General.
All plans, reports, and documentation must be legible and reproducible,
clearly labeled, arranged in the order specified, paginated, completed with
all required information, and submitted to the COR and TM on schedule. The
TAC shall provide products to a Requesting Agency in useable digital format,
e.g., versions of Word, WordPerfect,Windows, and graphic programs etc., as
specified.  Data from project data collection may be requested in digital
format in specified spreadsheet or database form.  Section c .1. below sets
forth the general database format required unless otherwise specified.  All
deliverables shall be distributed to a Requesting Agency as specified in each
TO.  All letters, reports and other contractor products shall specify the
task name and task order number.

b. Automated Comment System.  The TAC shall be capable of providing
an automated comment collection and response system.  An automated system
should be able to categorize and respond to non-unique comments and to
identify those comments that are unique and require a response.  This system
would be used only for a project expected to generate large numbers of public
comments.

c. Reports.

The Requesting Agency and possibly EPA, State agencies, and PRPs will be
given the opportunity to review and comment on deliverables before the final
is submitted.  The TAC will respond to all review comments by either
incorporating them into the final product or explaining why the comment was
not incorporated.  All reports become the sole property of the Government,
and may be used in part or in their entirety, at the Requesting Agency’s
discretion.

1. Format.  All reports will be submitted to the Requesting
Agency on a project-specific basis, in 8-1/2" x 11" format of reproducible
quality, and will contain all appropriate information, data, and
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recommendations.  All databases will be submitted to the Requesting Agency in
ASCII table format, and any software used must be SQL-compliant, unless
otherwise required.  All reports, letters, and other documents pertaining to
this contract shall reference the appropriate TO number.

2. Analysis Reports.  Within 5 days after the receipt of
analytical results of samples collected during the site investigation, the
TAC shall submit to the COR and TM a written analysis report that
characterizes the site, summarizes pertinent data, and recommends actions to
be taken.  If the site poses an imminent threat to the public or the
environment, the COR and TM can request a verbal report when information is
available regarding the site.  Any analytical deficiencies or inconsistencies
shall be described by the TAC in the analytical report.  Correction of
identified deficiencies shall be the responsibility of the TAC.

3. Final Reports.  The final report shall be a stand-alone
report; letters of clarification to draft reports are not acceptable.  The
final report shall have a date reflecting the date of its preparation, not
the date used for the draft report.  The TAC shall supply the COR and TM with
the number of copies specified in the TO and a computer disk containing the
report in a specified word processing program.

4. Deficient Documents.  If submitted documentation does not
conform to the above criteria, the TAC shall be required to resubmit such
documentation with the deficiency corrected, at no additional cost to
Requesting Agency.  Whenever the TAC is required to submit or resubmit data
because of a deficiency, the data must be clearly marked “ADDITIONAL DATA.”
A cover letter shall be included which describes what data is being
delivered, to which TO it pertains, who requested the data, and the date the
data was requested.  Data submitted as the result of a deficiency shall be
delivered within 30 days after the TAC is notified of the deficiency.
Also, see Section E of this contract.

c. Drawing and Mapping Requirements.

1. Drawings.  TAC shall provide a complete and comprehensive
set of drawings for projects, if required.  The set may include subsets of
civil, structural, electrical, and mechanical systems.  Sheets must be
arranged and indexed in an orderly sequence from construction ground plane to
completed project.

(a) Size.  Drawings shall be plotted on sheets not to
exceed 24" x 36".  The Requesting Agency may reduce all the drawings using a
photo or computer process.  All drawings, symbols, lettering, and dimensions
shall be of a size to be clear and easily readable after reduction (minimum
1/8" lettering height).  Lines on drawings shall be firm and clear, using
black lines only.  Graphic scales will be provided, and the date and source
of any base mapping or photography shall be clearly identified.

(b) Symbols and Cross-References.  A legend of all
symbols will be provided.  Cross-references between drawings and details
shall be provided.

(c) Geographic Information.  Sufficient cross sections,
longitudinal sections, details, etc., shall be provided to clearly depict all
aspects of the project; drawings shall be to scale, including equipment.
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2. Drafting.  All drawings shall be produced using Computer
Aided Design (CAD) systems, and shall be compatible with Requesting Agency
systems.  The CAD systems currently used by the Requesting Agency  include:
AUTOCAD release Versions 11, 12, and 13.  TOs will specify product
requirements.  Products shall be formatted to operate on IBM-compatible
equipment.  Drawings shall be transferred on 3-1/2" Diskettes.  Two copies of
the final disks for each project with all drawings on disks shall be
provided.

(a) Plot Material.  All drawings shall be plotted with
ink on Mylar or vellum, 24" x 36" or 11" x 17".

(b) Symbols.  Legend symbols for all drawings shall be
provided on a separate disk.  A template overlay with plotted symbols for an
11" x 11" digitizer shall be included.  Templates shall be 8-1/2"-x 11" in
size.  Symbols shall have English descriptions.  Dimensions will be shown
using “Soft Metric” format (standard English and Metric System International
equivalents).

(c) System Salient Features.  The system shall provide
on-screen menus, table menus, and cursor button menus; absolute/relative
input; double precision and point floating, eight digits past decimal; user-
defined lines and test files; zoom capability 10-to-10th-power-to-one; move
and erase capabilities; capability to change text larger or smaller; array of
items; script files; capability to draw all drawings with snap-on; object
snap, drag shape around, named views for zoom capabilities; rotated grid,
isometric planes, and slide presentation capability; mirror image; attribute
information for parts, and ability to take part information into spreadsheet
for cost analysis; available digitizer for drawings; multiple fonts, user
defined; plotter available up to 28" x 38" drawings; and detailed layering
for drawings for each project, with all details inserted as blocks.

3. Mapping.  The TAC shall assure all map input data meet
national mapping standards (including edge-matching across map boundaries,
and 40-foot accuracy or better), is spatially correct, and meets Federal
Geographic Data Committee standards.  Input data must be provided in ARC/INFO
import format (ARC/INFO interchange file).

d. Task Orders.

1. Description of Work.  The Requesting Agency will notify the
TAC in writing of each project under all activity areas, with a description
of work that may include an outline of the scope of the project, the project
location, a time schedule, the expected results of the completed project,
reports, or products to be provided, and as much additional pertinent
information as possible, including a statement of any property or information
furnished by the Requesting Agency. Projects in some activity areas may be
accomplished in one or more phases.  Also, a project may involve a single
task or part of a single task.

2. Cost Estimate.  The TAC shall prepare a cost estimate based
upon the written description of work and any necessary discussions and
clarifications.

3. Work Plan.  The TAC shall provide the Requesting Agency
with a work plan within 14 calendar days of issuance of the TO, unless
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otherwise specified. The work plan shall include the appropriate safety plan;
a statement of how the work will be performed; a listing, along with the
qualifications of the personnel (including any subcontractors) that will be
working on the project; and a work schedule.  Three  copies of each work plan
shall be submitted.

For phased projects, additional work plans and/or estimates shall be
submitted prior to the start of the next phase.  All work plans must be
approved in writing by the CO or the CO’s designee prior to commencement of
that phase of the work.

4. Administration.  All TOs issued under this contract will be
placed by the CO.  The TAC shall keep a log of all time and materials
expended on each project.  If during any phase of any project in any
activity, it appears that the actual cost of that phase will exceed the
estimate, the TAC shall stop work and notify the CO or the CO’s designee.
The TAC shall receive approval prior to continuation of the project.

5. Start Work.  Work shall begin within 10 days of receipt of
signed TO, unless otherwise ordered in the TO.

e. Acceptance of Work.  All work shall be accepted by the COR or TM,
as specified in the TO. Also, see Section E of this contract.

f. Invoicing and Payment. Shall conform to standard contract
provisions. Payment for services rendered under the contract will be made
upon Requesting Agency acceptance of services and receipt of the invoice with
all required supporting documentation.  Also, see Section G of this contract.

PROJECT MANAGEMENT

a. Health, Safety, and Personnel Training.  The TAC shall assure
that all personnel working as its employees, agents, or subcontractors
performing work under this contract have received  current training
appropriate for them to provide the services.  If requested, documentation of
current training, medical monitoring, and level of experience of each on-site
worker will be submitted to  the COR prior to job-site entry by any worker.

1. Monitoring.  The TAC shall also conduct all required health
monitoring for the TAC’s employees associated with the work at Requesting
Agency sites, at the TAC’s expense.

2. Regulations.  The TAC shall comply with all OSHA
requirements and appropriate EPA and Department of Transportation (DOT)
requirements.  In addition to the requirements contained in OSHA 1910.120 and
other applicable OSHA requirements, the requirements in 3 and 4 below apply.

3. Personnel Records.  The TAC shall furnish a copy of all on-
site supervisor’s or designated person-in-charge’s work history, including
background, training, and competency in the work to be performed, as
requested, and shall update this history as required.

4. Safety Manager.  An employee of the TAC, experienced in
site safety, shall be designated Safety Manager.  The Safety Manager shall be
responsible for the health and safety of the TAC, subcontractors, and
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Requesting Agency representatives or regulatory authorities working at the
site.  A daily meeting shall be held prior to beginning work to assure all
planned safety protocols are followed.

b. Site Management.  The TAC shall assure that the actions of its
employees, agents, and subcontractors on Requesting Agency’s administered
lands are properly managed at all times.   The TAC shall assure that all
tools, equipment, materials, and supplies that are or may have been
contaminated are either disposed of according to law or decontaminated to
concentrations lower than legally acceptable limits before being removed from
the Requesting Agency site.

c. Regulatory Approvals.  Only expenditures for obtaining,
maintaining (including the cost of preparing and filing reports to regulatory
agencies), or renewing the regulatory approvals to accomplish the specific
TOs shall be charged to Requesting Agency.

The TAC shall obtain and/or prepare all necessary permits, licenses, or other
documents necessary to accomplish the prescribed work (reference Permits and
Responsibilities Clause, FAR 52.236-7, Section I).  Government liability for
costs of necessary permits and licenses will be limited to those costs that
are project-specific and pertain to permits and licenses obtained after
proper approval by the CO of the work plan or other phase of work.

1. Liability.  If one or more subcontractors are used, the TAC
shall remain liable for compliance and execution of the contract and shall at
all time retain the responsibility to assure that all regulatory approvals
needed by the subcontractors are valid during the contract period.  The COR
must be notified of all subcontractors involved with the project or with any
actions associated with the project.

2. Compliance.  All actions and recommendations submitted by
the TAC shall be in strict compliance with CERCLA, RCRA, and all other
applicable Federal, State, and local laws and regulations as related to the
specific project activity area, including threatened or endangered species
protection requirements.

HAZARDOUS MATERIAL SPILLS CAUSES BY TAC

a. Reporting.  In the event of any spill of a reportable quantity of
a hazardous substance at the site, as defined in 40 CFR 302, the TAC shall
notify the required regulatory authorities and notify the COR as soon
thereafter as possible.

b. Cleanup.  The TAC shall cleanup and be solely responsible for and
bear all costs associated with the release of a hazardous material resulting
from the TAC’s or subcontractor’s negligence.  The cleanup shall include
sampling of the area to determine the extent of contamination, if necessary;
preparation of a cleanup program based on the results of the sampling that
will be approved by the proper regulatory agency and the COR; removal of
contaminated soil; removal of contaminated debris or structures; packaging of
hazardous material for transportation; decontamination of equipment and
structures; backfilling of excavated area; disposal or destruction of
contaminated items; and documenting the completion of the cleanup through a
sampling program.  All applicable requirements that pertain to handling,
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packaging, labeling, storing, transporting, and disposing of hazardous
materials shall be followed.  Also, see Section H of this contract.


